


BID SUMMARY							BIDDER NO. 1		BIDDER NO. 2		BIDDER NO. 3	
Owner: City of Tieton Project: Reservoir Rehabilitation and Improvements HLA Project No.: 23191 Bid Opening Date: May 28, 2024												
ITEM NO.	SCH.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
					UNIT PRICE	AMOUNT						
1	A	Minor Change	1	FA	\$ 10,000.00	\$ 10,000.00		\$ -		\$ -		\$ -
2	A	Mobilization	1	LS	\$ 8,000.00	\$ 8,000.00		\$ -		\$ -		\$ -
3	A	Safety Improvements, Complete	1	LS	\$ 30,000.00	\$ 30,000.00		\$ -		\$ -		\$ -
4	A	Liquid Level Indicator, Complete	1	LS	\$ 15,000.00	\$ 15,000.00		\$ -		\$ -		\$ -
5	A	Pressure Transducer Improvements, Complete	1	LS	\$ 18,000.00	\$ 18,000.00		\$ -		\$ -		\$ -
6	B	Minor Change	1	FA	\$ 25,000.00	\$ 25,000.00		\$ -		\$ -		\$ -
7	B	Mobilization	1	LS	\$ 32,000.00	\$ 32,000.00		\$ -		\$ -		\$ -
8	B	Interior Spot Repair, Complete	1,000	SF	\$ 30.00	\$ 30,000.00		\$ -		\$ -		\$ -
9	B	Interior Recoating, Complete	1	LS	\$ 180,000.00	\$ 180,000.00		\$ -		\$ -		\$ -
10	B	Safety Improvements, Complete	1	LS	\$ 38,000.00	\$ 38,000.00		\$ -		\$ -		\$ -
11	B	Liquid Level Indicator, Complete	1	LS	\$ 15,000.00	\$ 15,000.00		\$ -		\$ -		\$ -
Schedule A Bid Subtotal						\$ 81,000.00						
8.0% Sales Tax - Schedule A						\$ 6,480.00						
SCHEDULE A - TOTAL						\$ 87,480.00						
Schedule B Bid Subtotal						\$ 320,000.00						
8.0% Sales Tax - Schedule B						\$ 25,600.00						
SCHEDULE B - TOTAL						\$ 345,600.00						
BID TOTAL						433,080.00						
ENGINEER'S REPORT							ADDITIONAL BID TOTALS					
Competitive bids were opened May 28, 2024. All bids have been reviewed by this office. We recommend the contract be awarded to: _____							BIDDER		BID TOTAL			
Project Engineer _____				Date _____								
												
*Bid results can be found at: hlcivil.com							*Highlighted amounts have been corrected.					