BID SUMMARY							BIDDER NO. 1			BIDDE	R NO. 2	BIDDER NO. 3	
Owner: City of Union Gap Project: Sport Court Resurfacing HLA Project No.: 24012 Bid Opening Date: December 12, 2024							All Service Asphalt LLC PO Box 6759 Kennewick, WA 99336			Granite Construction Company 80 Pond Road Yakima, WA 98901		Cental Paving LLC 1410 W Dolarway Rd Suite 301 Ellensburg, WA 98926	
ITEM	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		<u> </u>							
NO.				UNIT PRICE		AMOUNT	UNIT PRICE	AMOUNT		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Minor Change	Est.	FA	\$ 2,500.00	_	2,500.00	\$ 2,500.00					\$ 2,500.00	\$ 2,500.00
	Mobilization		LS	\$ 6,106.50	\$	6,106.50			_	•		\$ 7,500.00	\$ 7,500.00
	Project Temporary Traffic Control		LS	\$ 2,000.00	\$	2,000.00						\$ 5,000.00	\$ 5,000.00
	Unclassified Excavation Incl. Haul	130	CY	\$ 110.00	\$	14,300.00	-	\$ 1,999.4			\$ 20,150.00	\$ 195.60	\$ 25,428.00
	Crushed Surfacing Top Course	30	TON	\$ 60.00	\$	1,800.00		<u> </u>			\$ 600.00	\$ 22.15	\$ 664.50
_	HMA CI. 3/8-Inch PG 64H-28	270	TON	\$ 175.00	\$	47,250.00		\$ 53,762.4			\$ 49,950.00	\$ 147.55	\$ 39,838.50
7	Pavement Markings		LS	\$ 2,000.00	\$	2,000.00	\$ 1,550.00	\$ 1,550.	00 \$	4,299.00	\$ 4,299.00	\$ 7,800.00	\$ 7,800.00
Bid Subtotal \$ 75,956.50								\$ 82,511.	30		\$ 87,499.00		\$ 88,731.00
					6,228.43		\$ 6,765.			\$ 7,174.92		\$ 7,275.94	
BID TOTAL \$ 82,184.93								\$ 89,277.			\$ 94,673.92		\$ 96,006.94
ENGINEER'S REPORT ADDITIONAL BID TO											BID TOTALS	<u>'</u>	<u> </u>
BIDDER										R		BID TOTAL	
Competitive bids were opened December 12, 2024. All bids have been reviewed by this office.									Rock Products	\$	100,236.48		
· · · · · · · · · · · · · · · · · · ·							H&H Construction Solutions LLC					\$	101,648.49
· ·							Northwest Striping & Sealing LLC					Reject	
Dropset Grading & Excavation										Reject			
							H&I Construction LLC					Reject	
Project Engineer Date													
♦ HLA													
Engineering and Land Surveying, Inc.													
*Bid results can be found at: hlacivil.com *Highlighted amounts have been corr										rected.			